

Tentative Bid Listing

As of June 23, 2017

<u>Adv Date</u>	<u>Bid Date</u>	<u>Project Size</u>	<u>Consultant</u>	<u>Plans Location</u>	<u>Walk Through</u>
Albany 01xA95-01 - Exterior Renovations - Schuyler Building					
May 24, 2017* <i>Addendum 1 - 05/31/2017</i> <i>Addendum 2 - 06/15/2017</i> <i>Addendum 3 - 06/22/2017</i>	Jul 11, 2017+	\$5,000,000 - \$10,000,000	CSArch Arch, Eng, Constr Management Doug Cramer dcramer@csarchpc.com	RevPlans 877.272.0216 www.csarchplanroom.com	Jun 06, 2017 @ 10:00AM** Rudolph Room 110, Husted Hall SUNY Albany Downtown Campus
Buffalo U. 30XA36-00 - Renovate 5th Floor Cooke and Hochstetter - Phase 1					
May 26, 2017*	Jul 11, 2017+	\$10,000,000 - \$15,000,000	Ashley McGraw Architects, P.C. Calvin Ahn 315.425.1814 ahn@ashleymcgraw.com	Plan & Print Systems Inc. 800.924.5145 www.planandprint.com	Jun 13, 2017 @ 3:00PM** Rm 508, Cooke Hall-North Campus
Plattsburg 11X337-00 - HTHW Generator Replacement - Phase 2					
Jun 09, 2017	Jul 12, 2017	\$2,500,000 - \$5,000,000	RMF Engineering, Inc., P.C. Peter Georgiev 717.814.5498 peter.georgiev@rmf.com	Dataflow 518.463.2192 www.godataflow.com	Jun 22, 2017 @ 10:00AM** SUCF field office behind Service Bldg-40 Sanborn Dr SUNY Plattsburgh

****Please confirm date/time with Consultant**

+ - Original Bid Date Changed

* - Actual Date of Advertisement

Plan holder lists available through the Consultant

All Bid Openings Conducted at:
State University Construction Fund
State University Plaza, 353 Broadway, Albany, NY 12246
518.320.3200

Tentative Bid Listing

As of June 23, 2017

<u>Adv Date</u>	<u>Bid Date</u>	<u>Project Size</u>	<u>Consultant</u>	<u>Plans Location</u>	<u>Walk Through</u>
Delhi 251005-01 - Replace Emergency Generators					
Jun 09, 2017	Jul 12, 2017	\$2,500,000 - \$5,000,000	IBC Engineering, PC Michelle Lipke 585.341.3165 mlipke@ibceng.com	Dataflow 585.271.5730 www.godataflow.com	Jun 27, 2017 @ 10:00AM** Campus Facilities Office Wall Service Complex
Purchase 291015-00 - Campus Center North Building - Roof Replacement					
Jun 16, 2017*	Jul 18, 2017	\$1,000,000 - \$2,500,000	Hoffmann Architects, Inc. Deborah Costantini 212.789.9915 d.costantini@hoffarch.com	Camelot Print & Copy Center 518.435.9696 www.camelotplanroom.com	Jul 06, 2017 @ 11:00AM** Main entrance to Campus Center North Building
Cobleskill 241011-00 - Upgrade Mechanical and Plumbing Systems Prentice Hall					
Jun 19, 2017*	Jul 18, 2017	\$2,500,000 - \$5,000,000	IBC Engineering, PC Geoff Mead 585.292.1590 gmead@ibcpc.com	Dataflow 585.271.5730 www.godataflow.com	Jun 29, 2017 @ 10:00AM** Construction Field Office near Campus Facilities Office

****Please confirm date/time with Consultant**

+ - Original Bid Date Changed

* - Actual Date of Advertisement

Plan holder lists available through the Consultant

All Bid Openings Conducted at:
State University Construction Fund
State University Plaza, 353 Broadway, Albany, NY 12246
518.320.3200

Tentative Bid Listing

As of June 23, 2017

<u>Adv Date</u>	<u>Bid Date</u>	<u>Project Size</u>	<u>Consultant</u>	<u>Plans Location</u>	<u>Walk Through</u>
Oswego 101004-01 - Rehab Tyler Hall PhIIA - Second Floor and Stair					
Jun 20, 2017	Jul 19, 2017	\$2,500,000 - \$5,000,000	Architectural Resources, P.C. Matthew Mancuso 716.883.5566 mmancuso@archres.com	Avalon Document Services 716.995.7777 www.avalonbuff-planroom.com	Jul 07, 2017 @ 10:30AM** Tyler Hall lobby SUNY Oswego campus
Buffalo St 03X387-06 - Renovate Science Building 15 Phase III, Demolition and Abatement					
Jun 26, 2017*	Jul 26, 2017+	\$2,500,000 - \$5,000,000	Cannon Design Frank Sica 716.773.3480 fsica@cannondesign.com	Avalon Document Services 716.995.7777 www.avalonbuff-planroom.com	Jul 13, 2017 @ 1:00PM** Science Building Atrium

****Please confirm date/time with Consultant**

+ - Original Bid Date Changed

* - Actual Date of Advertisement

Plan holder lists available through the Consultant

All Bid Openings Conducted at:
State University Construction Fund
State University Plaza, 353 Broadway, Albany, NY 12246
518.320.3200