

Construction Bid Calendar

As of June 25, 2019

<u>Adv Date</u>	<u>Bid Date</u>	<u>Project Size</u>	<u>Consultant</u>	<u>Plans Location</u>	<u>Walk Through</u>
Geneseo 061014-00 - Reconstruct Mechanical Room and Pool at Merritt and Schrader Halls					
Jun 03, 2019*	Jul 02, 2019	\$2,500,000 - \$5,000,000	M/E Engineering, P.C. Melanie G. Stachowiak 716.845.5092 mgstachowiak@meengineering.com	Avalon Document Services 716.995.7777 www.avalonplanroom.com	Jun 18, 2019 @ 3:00PM** SUNY Geneseo facilities offices at Schrader Hall.
<i>Addendum 1 - 06/12/2019</i>					
<i>Addendum 2 - 06/24/2019</i>					
Purchase 291014-00 - Rehab HTHW System Phase 2					
Jun 18, 2019	Jul 23, 2019	\$2,500,000 - \$5,000,000	O'Brien & Gere Daniel Gordon 631.505.0765 daniel.gordon@obg.com	Plan & Print Systems, Inc. 315.437.5111 copycenter@planandprint.com	Jul 09, 2019 @ 11:00AM** SUCF Trailer by Facilities building
<i>Addendum 1 - 06/21/2019</i>					
Sys Admin 361006-00 - Rehab Plaza First Floor South					
Jun 21, 2019*	Jul 24, 2019+	\$2,500,000 - \$5,000,000	Lacey Thaler Reilly Wilson Arch & Preservation Beth Lacey blacey@ltrw-arch.com	Avalon Document Services 315.724.5555 repro.utica@teamavalon.com	Jul 10, 2019 @ 10:00AM** Rm N304, SUNY Plaza 353 Broadway, Albany 12207

****Please confirm date/time with Consultant**

+ - Original Bid Date Changed

* - Actual Date of Advertisement

Plan holder lists available through the Consultant

All Bid Openings Conducted at:
State University Construction Fund
State University Plaza, 353 Broadway, Albany, NY 12246
518.320.3200